

Bid Results

Project: Roof Replacement and Improvements - Bldg 718 & 723

Location: Eufaula Dormitory - Eufaula, Oklahoma

Owner: Muscogee (Creek) Nation

Bid Date: January 29, 2013

| | Bronze Oak, LLC | Creekside Management Group, LLC | M. Ross, Inc. |
|----------------------------|--------------------|---------------------------------|--------------------|
| Base Bid Amount: | \$279,000 | \$327,068 | \$376,000 |
| Performance Period | 150 Calendar Days | 210 Calendar Days | 145 Calendar Days |
| Bid Alt 1 / Added Days | \$30,500 & 10 days | \$38,042 & 30 days | \$48,000 & 0 days |
| Bid Alt 2 / Added Days | \$85,000 & 40 days | \$91,733 & 42 days | \$128,000 & 0 days |
| Bid Alt 3 / Added Days | \$44,500 & 30 days | \$82,931 & 42 days | \$45,000 & 0 days |
| Bid Alt 4 -- DELETED | N/A | N/A | N/A |
| Bid Alt 5 / Added Days | \$17,500 & 30 days | \$19,175 & 27 days | \$65,000 & 0 days |
| Unit Price #1 | \$10.00/SF | \$10.50/SF | \$16.85/SF |
| Unit Price #2 | \$8.00/SF | \$10.00/SF | \$3.75/SF |
| Addenda Received | 3 | 3 | 3 |
| Bid Form Executed | yes | yes | yes |
| Schedule of Values Incl. | yes | no | yes |
| Supplement A Present | yes | yes | yes |
| 5% Bid Bond | yes | yes | yes |
| Non Collusive Affidavit | yes | yes | yes |
| Business Relationship Form | yes | yes | yes |
| Indian Ownership Documents | yes | no | yes |
| AIA A305 Form | yes | yes | yes |

I certify that the above results are true and correct to the best of my knowledge:

Tracy Hartman, Architect
Eastern Oklahoma Tribal Schools